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1. PROJECT OVERVIEW

Outline the specific deliverables, objectives and boundaries of the project.

The project consist of maintenance on the existing main KCD pit road and concrete work on drainage
,including installation of culvert as per scop of work.

2. GENERAL DESCRIPTION OF WORK

2.1. DELIVERABLES (KPI'S)

Deliverable Description Expected Date

Deliverable 01 a well-built of road including a good installation| 2026/09/15
Culvert according to plans and technical
specifications that meets standards.

Deliverable 02 Click or tap here to enter text. Click or tap to enter a date.
Deliverable 03 Click or tap here to enter text. Click or tap to enter a date.
Deliverable 04 Click or tap here to enter text. Click or tap to enter a date.
Deliverable 05 Click or tap here to enter text. Click or tap to enter a date.
Deliverable 06 Click or tap here to enter text. Click or tap to enter a date.
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2.2. PROJECT LOCATION

Provide an address and describe the specific location of the scope of work.

Kibali Gold Mines, Haut Uele Province/ Democratic Republic of Congo.

Watsa territory
Kibali/open pit

2.3. EQUIPMENT AND TOOLS REQUIRED

List all equipment and tools required to perform the Job.

Items supplied by Contractor

DOZER,TLB,EXCAVATOR,COMPACTOR,GRADER...

Items supplied by Barrick

CULVERT
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2.4. INSURANCE AND WARRANTY REQUIREMENTS

Provide list of applicable insurances or warranties.
Requirements to be identified by the Contract Specialist
Click or tap here to enter text.

2.5. PROJECT RISK IDENTIFICATION

All project risks shall be identified within the Pre-Bid Risk Assessment taking into consideration all safety,
environmental and community risks. Please attach the Pre-Bid Risk assessment to this document.

3. HEALTH AND SAFETY REQUIREMENTS

The Contractor shall apply all requirements established in Barrick’s Health and Safety standards, as well as
policies and procedures. The Contractor must consider all the requirements to prepare and submit a specific
health and safety plan for the project using Barrick’'s Safe Work Plan form (please attach).

3.1 SPECIFIC SAFETY REQUIREMENTS

List the specific safety requirements associated with the job/work and all applicable procedures.

1.
As per BARRICK standards
Click or tap here to enter text.
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3.2 HEALTH AND SAFETY PROCEDURES

List all applicable Health and Safety operational procedures.

Click or tap here to enter text.

4. ENVIRONMENTAL REQUIREMENTS

The Contractor shall apply all the requirements established in Barrick’'s Environmental Guidelines for
Contractors, comply with Barrick’'s Environmental Policy, and meet all other applicable environmental

requirements, procedures or standards to present the specific environmental management plan for the project
if applicable.

4.1 ENVIRONMENTAL SPECIFIC REQUIREMENTS

List the specific Environmental requirements associated with the job/work and all applicable procedures.

As per Barrick's STANDARD
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4.2 ENVIRONMENTAL PROCEDURES

List all applicable Environmental operational procedures.

Click or tap here to enter text.

5. SOCIAL REQUIREMENTS

For the development of this project, the Contractor must apply all the social requirements established in
Barrick’s social performance policy, with the objective to support the company's social commitment to
sustainable development.

5.1 SOCIAL SPECIFIC REQUIREMENTS

List the specific social requirements associated with the job/work and all applicable procedures.

Click or tap here to enter text.

Page 7 of 10




BARRICK

Low Risk SOW

BGC-CORP-FORM-003

5.2 SOCIAL PROCEDURES

List all applicable Social operational procedures.

Click or tap here to enter text.

6. CERTIFICATIONS AND COMPETENCIES

Mark an X in the box next to all applicable certifications and competencies.

COMPETENCE Applies COMPETENCE Applies
Fall From Heights O Fire (Hot Work) [
Confined Space Hazardous Substances [
Excavations and
Stored Energy (LOTOTO) U Penetration (trenching)
. Working with High ]
Lifting Voltage Lines
Hazards Recognition/ Risk Assessment Mobile Equipment
|
Blasting and Explosives O Other:

Other Applicable Competencies/Certifications

Fall protection certification
Risk Assessment
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The following documents must be attached when submitting this form to the Contract Specialist:

Pre-Bid Risk Assessment
Reference Documents: Images, documents, drawings
] Other: Click or tap here to enter text.

8. APPENDIX

Documents:
KCD ROAD REHABILITATION (872.44 m Long 25 m wide)
Y
ITEM DESCRIPTION UNIT aQ RATE ($) AMOUNT
TENDER TOTAL
1 S.ItE! clearing & prepa.ratlon . Site safety setup: barricades, sum 1.00
signage, PPE compliance
Layer worlcs
Formation - Rip, shape and compact insitu material to
2 93% Mod AASHTO density 300mm m3 6.543.30
Sub base 200mm thick mine waste G7, spread and
?  |compact to 95% Mad AASHTO m3 4,362.20
4 |Trimming and Shaping Embankments m2
5 |Excavate for side and cut-off drains 1m wide by 0.5m deep m3 872.44
Place ready-mixt concrete on the both side of the
6 |drinage.including reinforcemennt.finishing to complete the m3 188.10
work.
Supply and install 11m long x 1m diameter HDPE pipes
7 | : . no 1.00
including construction of headwalls

TOTAL

NB
All contractors to indicate time frame (duration) for
completing this road
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Images/drawings:
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Une Path  Polygon Orde 3Dpath 3D polygon
Measure the distance Detween multiple points on the ground

Length: 87244 Maters
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